
MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 10/03/06  PAGE : 002 -1 
CALL ORDER: 002  CONTRACT ID: 05506  COUNTIES: Lewis and Clark  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3  CONTRACT TIME: 180 WORKING DAYS 
PROJECT(S) : (4048009000) STPP 9-1(9)21 / BOWMAN'S CORNER - NORTH 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $    11,317,790.59    117.4758% 100.0000% 
   1   2061            WICKENS CONSTRUCTION INC                                         $     9,634,148.48    100.0000%  85.1239% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $    10,180,064.13    105.6665%  89.9475% 
   3   2032            JIM GILMAN EXCAVATING INC                                        $    11,065,584.75    114.8579%  97.7716% 
   4   3744            M A DEATLEY CONSTRUCTION INC                                     $    11,784,761.32    122.3228% 104.1260% 
   5   2053            SHUMAKER TRUCKING AND EXCAVATING CONTRACTORS INC                 $    12,072,419.64    125.3086% 106.6676% 
   6   2097            SCHELLINGER CONST CO INC                                         $    12,137,011.43    125.9791% 107.2383% 
   7   2045            E H OFTEDAL AND SONS INC                                         $    13,304,412.51    138.0964% 117.5531% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2061                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |WICKENS CONSTRUCTION INC     |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00|       1.00000       50000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               34.800  CRKM |    1650.00000       57420.00|    1500.00000       52200.00|    2000.00000       69600.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    5000.00000        5000.00|    5500.00000        5500.00|    5000.00000        5000.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP |  900000.00000      900000.00|  793320.00000      793320.00| 1187000.00000     1187000.00 
  MOBILIZATION                            |                             |                             | 
0050 202013000                1.000  EACH |   50000.00000       50000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203100000           586044.000  M3   |       4.00000     2344176.00|       3.88000     2273850.72|       3.15000     1846038.60 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0070 203200000            34683.000  M3   |       4.50000      156073.50|       3.20000      110985.60|       3.50000      121390.50 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0080 203220000             8990.000  M3   |      15.00000      134850.00|       9.00000       80910.00|      11.00000       98890.00 
  SPECIAL BORROW                          |                             |                             | 
0090 203500000            45715.000  M3   |       4.00000      182860.00|       2.50000      114287.50|       3.50000      160002.50 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0100 207300000             1313.900  M3   |      30.00000       39417.00|      14.00000       18394.60|      32.00000       42044.80 
  BEDDING MATERIAL                        |                             |                             | 
0110 208105000           125000.000  UNIT |       1.00000      125000.00|       1.00000      125000.00|       1.00000      125000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0120 210300000              190.000  KM   |      10.00000        1900.00|      20.00000        3800.00|       6.00000        1140.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0130 212010100               11.000  MSTA |     850.00000        9350.00|     500.00000        5500.00|    1000.00000       11000.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0140 301270000           155650.000  M3   |      22.00000     3424300.00|      15.00000     2334750.00|      17.00000     2646050.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0150 301440010           160270.000  M2   |       0.60000       96162.00|       0.58000       92956.60|       0.45000       72121.50 
  COVER - TYPE 1                          |                             |                             | 
0160 301700000             7000.000  M3   |      12.00000       84000.00|      13.00000       91000.00|      15.00000      105000.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0170 301750000              134.000  M3   |      50.00000        6700.00|      16.00000        2144.00|      45.00000        6030.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0180 401080000            35867.000  MT   |      24.00000      860808.00|      17.05000      611532.35|      18.00000      645606.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0190 401100000              336.600  MT   |     110.00000       37026.00|     110.00000       37026.00|     100.00000       33660.00 
  DUST PALLIATIVE                         |                             |                             | 
0200 401200000              502.000  MT   |     131.00000       65762.00|     149.00000       74798.00|     130.00000       65260.00 
  HYDRATED LIME                           |                             |                             | 
0210 402088000             1936.900  MT   |     425.00000      823182.50|     431.25000      835288.13|     432.00000      836740.80 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0220 402200000            42496.000  L    |       0.50000       21248.00|       0.38000       16148.48|       0.20000        8499.20 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0230 402225000              294.400  MT   |     450.00000      132480.00|     442.25000      130198.40|     420.00000      123648.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0240 551170000               21.400  M3   |    1200.00000       25680.00|    1000.00000       21400.00|    1250.00000       26750.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0250 551175000               39.000  M3   |     800.00000       31200.00|     450.00000       17550.00|     550.00000       21450.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0260 551410000               51.500  M3   |     900.00000       46350.00|     450.00000       23175.00|     550.00000       28325.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0270 552150000              226.000  M2   |      12.00000        2712.00|      15.00000        3390.00|      18.00000        4068.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0280 555100000             3142.000  KG   |       3.00000        9426.00|       3.50000       10997.00|       4.25000       13353.50 
  REINFORCING STEEL                       |                             |                             | 
0290 555200000             6623.000  KG   |       3.10000       20531.30|       3.50000       23180.50|       4.25000       28147.75 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0300 556110000                       LUMP |   60000.00000       60000.00|  180000.00000      180000.00|  150000.00000      150000.00 
  STRUCTURAL STEEL - GIRDER               |                             |                             | 
0310 557200000               50.800  M    |     200.00000       10160.00|     260.00000       13208.00|     315.00000       16002.00 
  BRIDGE RAIL-T 101                       |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 10/03/06  PAGE : 002 -2 
CALL ORDER: 002  CONTRACT ID: 05506  COUNTIES: Lewis and Clark  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2061               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |WICKENS CONSTRUCTION INC     |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 559243050              141.000  M    |     120.00000       16920.00|     128.00000       18048.00|     155.00000       21855.00 
  FRN STL PIPE PILE 305X12.7 MM           |                             |                             | 
0330 559343050               49.200  M    |      25.00000        1230.00|      83.00000        4083.60|     100.00000        4920.00 
  DR STL PIPE PILE 305X12.7 MM            |                             |                             | 
0340 559500000               85.800  M    |     430.00000       36894.00|      93.00000        7979.40|     115.00000        9867.00 
  PILE - PREBORE                          |                             |                             | 
0350 559550000               12.000  EACH |     154.00000        1848.00|     140.00000        1680.00|     170.00000        2040.00 
  PILE CUTTING SHOE                       |                             |                             | 
0360 559640000                1.000  EACH |    5230.00000        5230.00|   10000.00000       10000.00|   12000.00000       12000.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0370 602010000              974.500  M    |      45.00000       43852.50|      20.00000       19490.00|      35.00000       34107.50 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0380 603004500              359.000  M    |     140.00000       50260.00|     110.00000       39490.00|     125.00000       44875.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0390 603006000              604.500  M    |     185.00000      111832.50|     180.00000      108810.00|     200.00000      120900.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0400 603007500              241.000  M    |     230.00000       55430.00|     230.00000       55430.00|     275.00000       66275.00 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0410 603008900              157.000  M    |     270.00000       42390.00|     270.00000       42390.00|     350.00000       54950.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0420 603011050              123.000  M    |     305.00000       37515.00|     340.00000       41820.00|     375.00000       46125.00 
  DRAINAGE PIPE 1050 MM                   |                             |                             | 
0430 603012000               37.500  M    |     470.00000       17625.00|     550.00000       20625.00|     450.00000       16875.00 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0440 603013500               67.000  M    |     440.00000       29480.00|     518.00000       34706.00|     450.00000       30150.00 
  DRAINAGE PIPE 1350 MM                   |                             |                             | 
0450 603015000               54.500  M    |     400.00000       21800.00|     580.00000       31610.00|     475.00000       25887.50 
  DRAINAGE PIPE 1500 MM                   |                             |                             | 
0460 603016500              117.500  M    |     360.00000       42300.00|     510.00000       59925.00|     550.00000       64625.00 
  DRAINAGE PIPE 1650 MM                   |                             |                             | 
0470 603037500               30.000  M    |     235.00000        7050.00|     240.00000        7200.00|     250.00000        7500.00 
  DRAINAGE PIPE IRR 750 MM                |                             |                             | 
0480 603102120               79.500  M    |     550.00000       43725.00|     727.00000       57796.50|     550.00000       43725.00 
  CSP 2100 MM X 2.01 MM                   |                             |                             | 
0490 603470620              183.000  M    |     200.00000       36600.00|     200.00000       36600.00|     300.00000       54900.00 
  RCP SIPHON 600 MM CL 2                  |                             |                             | 
0500 603610101               95.500  M    |      75.00000        7162.50|      50.00000        4775.00|      75.00000        7162.50 
  PIPE-PVC 100 MM WATER                   |                             |                             | 
0510 606000000               22.900  M    |      65.00000        1488.50|      60.85000        1393.47|      57.00000        1305.30 
  GUARD RAIL-STEEL                        |                             |                             | 
0520 606120000                4.000  EACH |     900.00000        3600.00|     990.00000        3960.00|     950.00000        3800.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0530 606250000                4.000  EACH |    2000.00000        8000.00|    2775.00000       11100.00|    3000.00000       12000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0540 607205000            16406.500  M    |       6.00000       98439.00|       5.50000       90235.75|       5.50000       90235.75 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0550 607206000             3179.200  M    |       5.50000       17485.60|       6.50000       20664.80|       5.90000       18757.28 
  FARM FENCE-TYPE F6W                     |                             |                             | 
0560 607211000               53.000  EACH |     122.25000        6479.25|     110.00000        5830.00|     135.00000        7155.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0570 607212000              121.000  EACH |     157.20000       19021.20|     150.00000       18150.00|     190.00000       22990.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0580 607300200               86.400  M    |      30.60000        2643.84|      26.00000        2246.40|      18.00000        1555.20 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0590 607400000             1825.000  M    |       4.50000        8212.50|       3.13000        5712.25|       4.25000        7756.25 
  FENCE-TEMPORARY                         |                             |                             | 
0600 607490000               96.000  EACH |      43.45000        4171.20|      35.00000        3360.00|      30.00000        2880.00 
  DEADMAN                                 |                             |                             | 
0610 610110000               73.000  HA   |     300.00000       21900.00|     585.00000       42705.00|     625.00000       45625.00 
  SEEDING AREA NO 1                       |                             |                             | 
0620 610120000                3.600  HA   |    1350.00000        4860.00|    1219.00000        4388.40|    1500.00000        5400.00 
  SEEDING AREA NO 2                       |                             |                             | 
0630 610130000               16.300  HA   |     330.00000        5379.00|     415.00000        6764.50|     500.00000        8150.00 
  SEEDING AREA NO 3                       |                             |                             | 
0640 610210000               73.000  HA   |      90.00000        6570.00|      78.00000        5694.00|     100.00000        7300.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0650 610222000                3.600  HA   |     175.00000         630.00|     100.00000         360.00|     150.00000         540.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0660 610400000               89.300  HA   |      80.00000        7144.00|      55.00000        4911.50|     100.00000        8930.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0670 610405010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0680 610450000              439.000  M2   |       7.00000        3073.00|       5.00000        2195.00|      10.00000        4390.00 
  RIPRAP REVEGETATION                     |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 10/03/06  PAGE : 002 -3 
CALL ORDER: 002  CONTRACT ID: 05506  COUNTIES: Lewis and Clark  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2061               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |WICKENS CONSTRUCTION INC     |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 610510000                3.600  HA   |    3000.00000       10800.00|    5689.00000       20480.40|    6000.00000       21600.00 
  MULCH                                   |                             |                             | 
0700 610550000             2033.000  M2   |       4.00000        8132.00|       4.00000        8132.00|       3.40000        6912.20 
  EROSION CONTROL BLANKET                 |                             |                             | 
0710 611154800                2.000  EACH |    8000.00000       16000.00|    9000.00000       18000.00|    9000.00000       18000.00 
  CATTLE GUARD 4.8 M                      |                             |                             | 
0720 611310000                2.000  EACH |     950.00000        1900.00|     500.00000        1000.00|    1000.00000        2000.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0730 613010000               44.700  M3   |      85.00000        3799.50|      60.00000        2682.00|      70.00000        3129.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0740 613020000              319.000  M3   |      80.00000       25520.00|      60.00000       19140.00|      60.00000       19140.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0750 618010000           450000.000  UNIT |       0.80000      360000.00|       0.75000      337500.00|       0.80000      360000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0760 618030000               34.000  KM   |     300.00000       10200.00|     414.00000       14076.00|     585.00000       19890.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0770 618140000                9.200  M2   |     175.00000        1610.00|     225.00000        2070.00|     235.00000        2162.00 
  SINGLE USE SIGNS                        |                             |                             | 
0780 618200000             6200.000  KL   |       8.00000       49600.00|       6.00000       37200.00|       5.50000       34100.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
0790 619033000                5.600  M2   |     240.00000        1344.00|     200.00000        1120.00|     210.00000        1176.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0800 619034000                2.800  M2   |     265.00000         742.00|     225.00000         630.00|     235.00000         658.00 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0810 619120000               89.100  KG   |      10.00000         891.00|       8.00000         712.80|       8.50000         757.35 
  POSTS-STEEL U SIGN                      |                             |                             | 
0820 619234000               27.700  M    |      28.00000         775.60|      35.00000         969.50|      37.00000        1024.90 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0830 619511000              388.000  EACH |      22.00000        8536.00|      21.00000        8148.00|      22.00000        8536.00 
  DELINEATOR-DES A                        |                             |                             | 
0840 619514000                4.000  EACH |      26.00000         104.00|      26.00000         104.00|      27.00000         108.00 
  DELINEATOR-DES D                        |                             |                             | 
0850 619700000               73.000  EACH |      48.00000        3504.00|      35.00000        2555.00|      37.00000        2701.00 
  REMOVE SIGNS                            |                             |                             | 
0860 620010000             2906.000  L    |       6.00000       17436.00|       6.58000       19121.48|       6.25000       18162.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
0870 620020000             2608.000  L    |       4.00000       10432.00|       6.58000       17160.64|       6.25000       16300.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0880 620110000             1938.000  L    |      16.00000       31008.00|      13.53000       26221.14|      16.75000       32461.50 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0890 620120000             1739.000  L    |      12.00000       20868.00|      13.53000       23528.67|      16.75000       29128.25 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0900 622110000              177.000  M2   |       5.00000         885.00|       3.00000         531.00|       3.00000         531.00 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
0910 622120000              524.000  M2   |       5.50000        2882.00|       3.00000        1572.00|       3.50000        1834.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0920 622220000            18051.600  M2   |       2.50000       45129.00|       1.50000       27077.40|       2.50000       45129.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0930 622520000               39.800  M2   |      17.00000         676.60|      20.00000         796.00|      20.00000         796.00 
  GEOMEMBRANE-LIQ/VAPOR BARR HVY          |                             |                             | 
0940 800010000             1000.000  HOUR |      13.00000       13000.00|       2.00000        2000.00|      25.00000       25000.00 
  TRAINING PROGRAM                        |                             |                             | 
0950 800020000                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    7500.00000        7500.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
0960 855200000                       LUMP |   10000.00000       10000.00|   27000.00000       27000.00|   16000.00000       16000.00 
  TREE AND SHRUB PLANTING                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,317,790.59|           $     9,634,148.48|           $    10,180,064.13 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 10/03/06  PAGE : 002 -4 
CALL ORDER: 002  CONTRACT ID: 05506  COUNTIES: Lewis and Clark  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 3744               |(   5  ) 2053 
                                          |JIM GILMAN EXCAVATING INC    |M A DEATLEY CONSTRUCTION INC |SHUMAKER TRKING & EXC. CONT I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00|       1.00000       50000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               34.800  CRKM |    1800.00000       62640.00|    2100.00000       73080.00|    2025.00000       70470.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    5500.00000        5500.00|    6000.00000        6000.00|    5775.00000        5775.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP | 1500000.00000     1500000.00| 1147865.16000     1147865.16| 1200000.00000     1200000.00 
  MOBILIZATION                            |                             |                             | 
0050 202013000                1.000  EACH |   50000.00000       50000.00|   50000.00000       50000.00|    5000.00000        5000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203100000           586044.000  M3   |       4.03000     2361757.32|       4.20000     2461384.80|       4.27000     2502407.88 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0070 203200000            34683.000  M3   |       5.00000      173415.00|       9.50000      329488.50|       5.00000      173415.00 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0080 203220000             8990.000  M3   |       9.00000       80910.00|      16.50000      148335.00|      15.00000      134850.00 
  SPECIAL BORROW                          |                             |                             | 
0090 203500000            45715.000  M3   |       3.75000      171431.25|       5.50000      251432.50|       2.95000      134859.25 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0100 207300000             1313.900  M3   |      20.00000       26278.00|      30.00000       39417.00|      35.00000       45986.50 
  BEDDING MATERIAL                        |                             |                             | 
0110 208105000           125000.000  UNIT |       1.05000      131250.00|       1.00000      125000.00|       1.00000      125000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0120 210300000              190.000  KM   |      36.00000        6840.00|      10.00000        1900.00|      10.00000        1900.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0130 212010100               11.000  MSTA |     500.00000        5500.00|    4000.00000       44000.00|    1200.00000       13200.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0140 301270000           155650.000  M3   |      16.50000     2568225.00|      17.00000     2646050.00|      21.85000     3400952.50 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0150 301440010           160270.000  M2   |       0.34000       54491.80|       0.55000       88148.50|       0.50000       80135.00 
  COVER - TYPE 1                          |                             |                             | 
0160 301700000             7000.000  M3   |      18.25000      127750.00|      20.00000      140000.00|      20.00000      140000.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0170 301750000              134.000  M3   |      30.00000        4020.00|      40.00000        5360.00|      29.00000        3886.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0180 401080000            35867.000  MT   |      21.50000      771140.50|      26.00000      932542.00|      21.00000      753207.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0190 401100000              336.600  MT   |     135.00000       45441.00|     150.00000       50490.00|     125.00000       42075.00 
  DUST PALLIATIVE                         |                             |                             | 
0200 401200000              502.000  MT   |     135.00000       67770.00|     150.00000       75300.00|     147.00000       73794.00 
  HYDRATED LIME                           |                             |                             | 
0210 402088000             1936.900  MT   |     425.50000      824150.95|     460.00000      890974.00|     493.50000      955860.15 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0220 402200000            42496.000  L    |       0.50000       21248.00|       0.45000       19123.20|       0.40000       16998.40 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0230 402225000              294.400  MT   |     450.00000      132480.00|     470.00000      138368.00|     493.50000      145286.40 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0240 551170000               21.400  M3   |    1440.00000       30816.00|    1300.00000       27820.00|    1050.00000       22470.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0250 551175000               39.000  M3   |     450.00000       17550.00|     650.00000       25350.00|     475.00000       18525.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0260 551410000               51.500  M3   |     450.00000       23175.00|     500.00000       25750.00|     475.00000       24462.50 
  CONCRETE-CLASS SD                       |                             |                             | 
0270 552150000              226.000  M2   |      15.00000        3390.00|      16.50000        3729.00|      16.00000        3616.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0280 555100000             3142.000  KG   |       3.50000       10997.00|       3.65000       11468.30|       3.68000       11562.56 
  REINFORCING STEEL                       |                             |                             | 
0290 555200000             6623.000  KG   |       3.50000       23180.50|       3.65000       24173.95|       3.68000       24372.64 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0300 556110000                       LUMP |  130000.00000      130000.00|  145000.00000      145000.00|  136500.00000      136500.00 
  STRUCTURAL STEEL - GIRDER               |                             |                             | 
0310 557200000               50.800  M    |     260.00000       13208.00|     280.00000       14224.00|     273.00000       13868.40 
  BRIDGE RAIL-T 101                       |                             |                             | 
0320 559243050              141.000  M    |     128.00000       18048.00|     135.00000       19035.00|     135.00000       19035.00 
  FRN STL PIPE PILE 305X12.7 MM           |                             |                             | 
0330 559343050               49.200  M    |      83.00000        4083.60|      90.00000        4428.00|      87.50000        4305.00 
  DR STL PIPE PILE 305X12.7 MM            |                             |                             | 
0340 559500000               85.800  M    |      93.00000        7979.40|     100.00000        8580.00|      98.00000        8408.40 
  PILE - PREBORE                          |                             |                             | 
0350 559550000               12.000  EACH |     140.00000        1680.00|     150.00000        1800.00|     147.00000        1764.00 
  PILE CUTTING SHOE                       |                             |                             | 
0360 559640000                1.000  EACH |   10000.00000       10000.00|   11000.00000       11000.00|   10500.00000       10500.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0370 602010000              974.500  M    |     125.00000      121812.50|      60.00000       58470.00|      50.00000       48725.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
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CALL ORDER: 002  CONTRACT ID: 05506  COUNTIES: Lewis and Clark  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 3744               |(   5  ) 2053 
                                          |JIM GILMAN EXCAVATING INC    |M A DEATLEY CONSTRUCTION INC |SHUMAKER TRKING & EXC. CONT I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0380 603004500              359.000  M    |     100.44000       36057.96|     140.00000       50260.00|     196.00000       70364.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0390 603006000              604.500  M    |     210.00000      126945.00|     240.00000      145080.00|     241.00000      145684.50 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0400 603007500              241.000  M    |     257.00000       61937.00|     300.00000       72300.00|     310.00000       74710.00 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0410 603008900              157.000  M    |     266.00000       41762.00|     350.00000       54950.00|     358.00000       56206.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0420 603011050              123.000  M    |     342.00000       42066.00|     480.00000       59040.00|     480.00000       59040.00 
  DRAINAGE PIPE 1050 MM                   |                             |                             | 
0430 603012000               37.500  M    |     384.00000       14400.00|     490.00000       18375.00|     476.00000       17850.00 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0440 603013500               67.000  M    |     444.00000       29748.00|     700.00000       46900.00|     730.00000       48910.00 
  DRAINAGE PIPE 1350 MM                   |                             |                             | 
0450 603015000               54.500  M    |     370.00000       20165.00|     535.00000       29157.50|     592.00000       32264.00 
  DRAINAGE PIPE 1500 MM                   |                             |                             | 
0460 603016500              117.500  M    |     464.00000       54520.00|     750.00000       88125.00|     736.00000       86480.00 
  DRAINAGE PIPE 1650 MM                   |                             |                             | 
0470 603037500               30.000  M    |     254.00000        7620.00|     330.00000        9900.00|     384.00000       11520.00 
  DRAINAGE PIPE IRR 750 MM                |                             |                             | 
0480 603102120               79.500  M    |     463.00000       36808.50|     700.00000       55650.00|     715.00000       56842.50 
  CSP 2100 MM X 2.01 MM                   |                             |                             | 
0490 603470620              183.000  M    |     160.00000       29280.00|     300.00000       54900.00|     211.00000       38613.00 
  RCP SIPHON 600 MM CL 2                  |                             |                             | 
0500 603610101               95.500  M    |      77.00000        7353.50|      50.00000        4775.00|      75.00000        7162.50 
  PIPE-PVC 100 MM WATER                   |                             |                             | 
0510 606000000               22.900  M    |      60.85000        1393.47|      65.00000        1488.50|      56.50000        1293.85 
  GUARD RAIL-STEEL                        |                             |                             | 
0520 606120000                4.000  EACH |     990.00000        3960.00|    1050.00000        4200.00|     915.00000        3660.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0530 606250000                4.000  EACH |    2775.00000       11100.00|    2850.00000       11400.00|    2967.00000       11868.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0540 607205000            16406.500  M    |       5.50000       90235.75|       5.60000       91876.40|       5.72000       93845.18 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0550 607206000             3179.200  M    |       6.50000       20664.80|       6.00000       19075.20|       6.04000       19202.37 
  FARM FENCE-TYPE F6W                     |                             |                             | 
0560 607211000               53.000  EACH |     110.00000        5830.00|     135.00000        7155.00|     136.50000        7234.50 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0570 607212000              121.000  EACH |     150.00000       18150.00|     195.00000       23595.00|     194.25000       23504.25 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0580 607300200               86.400  M    |      26.00000        2246.40|      18.00000        1555.20|      17.85000        1542.24 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0590 607400000             1825.000  M    |       3.13000        5712.25|       4.50000        8212.50|       4.25000        7756.25 
  FENCE-TEMPORARY                         |                             |                             | 
0600 607490000               96.000  EACH |      35.00000        3360.00|      33.00000        3168.00|      31.50000        3024.00 
  DEADMAN                                 |                             |                             | 
0610 610110000               73.000  HA   |     485.00000       35405.00|     645.00000       47085.00|     615.00000       44895.00 
  SEEDING AREA NO 1                       |                             |                             | 
0620 610120000                3.600  HA   |    1550.00000        5580.00|    1350.00000        4860.00|    1280.00000        4608.00 
  SEEDING AREA NO 2                       |                             |                             | 
0630 610130000               16.300  HA   |     435.00000        7090.50|     450.00000        7335.00|     436.00000        7106.80 
  SEEDING AREA NO 3                       |                             |                             | 
0640 610210000               73.000  HA   |     155.00000       11315.00|      85.00000        6205.00|      82.00000        5986.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0650 610222000                3.600  HA   |     315.00000        1134.00|     110.00000         396.00|     105.00000         378.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0660 610400000               89.300  HA   |     125.00000       11162.50|      60.00000        5358.00|      58.00000        5179.40 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0670 610405010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0680 610450000              439.000  M2   |      15.00000        6585.00|      10.00000        4390.00|       5.00000        2195.00 
  RIPRAP REVEGETATION                     |                             |                             | 
0690 610510000                3.600  HA   |    3750.00000       13500.00|    6250.00000       22500.00|    6000.00000       21600.00 
  MULCH                                   |                             |                             | 
0700 610550000             2033.000  M2   |       7.50000       15247.50|       3.15000        6403.95|       3.00000        6099.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0710 611154800                2.000  EACH |    7330.00000       14660.00|    8000.00000       16000.00|   10000.00000       20000.00 
  CATTLE GUARD 4.8 M                      |                             |                             | 
0720 611310000                2.000  EACH |    1501.00000        3002.00|    1000.00000        2000.00|     750.00000        1500.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0730 613010000               44.700  M3   |      50.00000        2235.00|      45.00000        2011.50|      75.00000        3352.50 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0740 613020000              319.000  M3   |      55.00000       17545.00|      45.00000       14355.00|      50.00000       15950.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
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CALL ORDER: 002  CONTRACT ID: 05506  COUNTIES: Lewis and Clark  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 3744               |(   5  ) 2053 
                                          |JIM GILMAN EXCAVATING INC    |M A DEATLEY CONSTRUCTION INC |SHUMAKER TRKING & EXC. CONT I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0750 618010000           450000.000  UNIT |       0.75000      337500.00|       0.83000      373500.00|       0.79000      355500.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0760 618030000               34.000  KM   |     200.00000        6800.00|     460.00000       15640.00|     210.00000        7140.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0770 618140000                9.200  M2   |     225.00000        2070.00|     250.00000        2300.00|     240.00000        2208.00 
  SINGLE USE SIGNS                        |                             |                             | 
0780 618200000             6200.000  KL   |       7.00000       43400.00|      12.50000       77500.00|       7.00000       43400.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
0790 619033000                5.600  M2   |     200.00000        1120.00|     220.00000        1232.00|     210.00000        1176.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0800 619034000                2.800  M2   |     225.00000         630.00|     250.00000         700.00|     236.25000         661.50 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0810 619120000               89.100  KG   |       8.00000         712.80|       9.00000         801.90|       8.40000         748.44 
  POSTS-STEEL U SIGN                      |                             |                             | 
0820 619234000               27.700  M    |      35.00000         969.50|      40.00000        1108.00|      36.75000        1017.98 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0830 619511000              388.000  EACH |      21.00000        8148.00|      24.00000        9312.00|      22.05000        8555.40 
  DELINEATOR-DES A                        |                             |                             | 
0840 619514000                4.000  EACH |      26.00000         104.00|      29.00000         116.00|      27.30000         109.20 
  DELINEATOR-DES D                        |                             |                             | 
0850 619700000               73.000  EACH |      35.00000        2555.00|      39.00000        2847.00|      36.75000        2682.75 
  REMOVE SIGNS                            |                             |                             | 
0860 620010000             2906.000  L    |       5.00000       14530.00|       7.40000       21504.40|       5.25000       15256.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
0870 620020000             2608.000  L    |       5.00000       13040.00|       7.40000       19299.20|       5.25000       13692.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0880 620110000             1938.000  L    |      14.50000       28101.00|      15.00000       29070.00|      15.25000       29554.50 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0890 620120000             1739.000  L    |      14.50000       25215.50|      15.00000       26085.00|      15.25000       26519.75 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0900 622110000              177.000  M2   |       4.00000         708.00|       4.50000         796.50|       5.00000         885.00 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
0910 622120000              524.000  M2   |       4.25000        2227.00|       4.50000        2358.00|       5.00000        2620.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0920 622220000            18051.600  M2   |       2.50000       45129.00|       1.35000       24369.66|       2.00000       36103.20 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0930 622520000               39.800  M2   |      55.00000        2189.00|      15.00000         597.00|      50.00000        1990.00 
  GEOMEMBRANE-LIQ/VAPOR BARR HVY          |                             |                             | 
0940 800010000             1000.000  HOUR |      10.00000       10000.00|      30.00000       30000.00|      20.00000       20000.00 
  TRAINING PROGRAM                        |                             |                             | 
0950 800020000                       LUMP |    7500.00000        7500.00|    5500.00000        5500.00|   20000.00000       20000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
0960 855200000                       LUMP |   29000.00000       29000.00|   35000.00000       35000.00|   32000.00000       32000.00 
  TREE AND SHRUB PLANTING                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,065,584.75|           $    11,784,761.32|           $    12,072,419.64 
==================================================================================================================================== 
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CALL ORDER: 002  CONTRACT ID: 05506  COUNTIES: Lewis and Clark  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3 
==================================================================================================================================== 
                                          |(   6  ) 2097                |(   7   ) 2045               |(      ) 
                                          |SCHELLINGER CONSTRUCTION CO  |E H OFTEDAL AND SONS INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               34.800  CRKM |    2000.00000       69600.00|    2200.00000       76560.00| 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    5500.00000        5500.00|    6000.00000        6000.00| 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP | 1175000.00000     1175000.00| 1320000.00000     1320000.00| 
  MOBILIZATION                            |                             |                             | 
0050 202013000                1.000  EACH |   30000.00000       30000.00|   30000.00000       30000.00| 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203100000           586044.000  M3   |       4.05000     2373478.20|       4.25000     2490687.00| 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0070 203200000            34683.000  M3   |       5.00000      173415.00|       9.00000      312147.00| 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0080 203220000             8990.000  M3   |       9.00000       80910.00|      10.00000       89900.00| 
  SPECIAL BORROW                          |                             |                             | 
0090 203500000            45715.000  M3   |       3.75000      171431.25|       3.50000      160002.50| 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0100 207300000             1313.900  M3   |      50.00000       65695.00|      33.00000       43358.70| 
  BEDDING MATERIAL                        |                             |                             | 
0110 208105000           125000.000  UNIT |       1.25000      156250.00|       1.00000      125000.00| 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0120 210300000              190.000  KM   |      12.00000        2280.00|      22.00000        4180.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0130 212010100               11.000  MSTA |     500.00000        5500.00|    1500.00000       16500.00| 
  OBLITERATE ROADWAY                      |                             |                             | 
0140 301270000           155650.000  M3   |      23.00000     3579950.00|      26.00000     4046900.00| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0150 301440010           160270.000  M2   |       0.40000       64108.00|       0.65000      104175.50| 
  COVER - TYPE 1                          |                             |                             | 
0160 301700000             7000.000  M3   |      23.00000      161000.00|      20.00000      140000.00| 
  TRAFFIC GRAVEL                          |                             |                             | 
0170 301750000              134.000  M3   |      60.00000        8040.00|      60.00000        8040.00| 
  BRIDGE END BACKFILL                     |                             |                             | 
0180 401080000            35867.000  MT   |      23.50000      842874.50|      20.00000      717340.00| 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0190 401100000              336.600  MT   |     120.00000       40392.00|     220.00000       74052.00| 
  DUST PALLIATIVE                         |                             |                             | 
0200 401200000              502.000  MT   |     140.00000       70280.00|     230.00000      115460.00| 
  HYDRATED LIME                           |                             |                             | 
0210 402088000             1936.900  MT   |     430.00000      832867.00|     500.00000      968450.00| 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0220 402200000            42496.000  L    |       0.50000       21248.00|       0.50000       21248.00| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0230 402225000              294.400  MT   |     450.00000      132480.00|     500.00000      147200.00| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0240 551170000               21.400  M3   |    1200.00000       25680.00|    1500.00000       32100.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0250 551175000               39.000  M3   |     450.00000       17550.00|     500.00000       19500.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0260 551410000               51.500  M3   |     450.00000       23175.00|     500.00000       25750.00| 
  CONCRETE-CLASS SD                       |                             |                             | 
0270 552150000              226.000  M2   |      15.00000        3390.00|      20.00000        4520.00| 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0280 555100000             3142.000  KG   |       3.50000       10997.00|       4.00000       12568.00| 
  REINFORCING STEEL                       |                             |                             | 
0290 555200000             6623.000  KG   |       3.50000       23180.50|       4.00000       26492.00| 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0300 556110000                       LUMP |  130000.00000      130000.00|  150000.00000      150000.00| 
  STRUCTURAL STEEL - GIRDER               |                             |                             | 
0310 557200000               50.800  M    |     260.00000       13208.00|     300.00000       15240.00| 
  BRIDGE RAIL-T 101                       |                             |                             | 
0320 559243050              141.000  M    |     128.00000       18048.00|     150.00000       21150.00| 
  FRN STL PIPE PILE 305X12.7 MM           |                             |                             | 
0330 559343050               49.200  M    |      83.00000        4083.60|     100.00000        4920.00| 
  DR STL PIPE PILE 305X12.7 MM            |                             |                             | 
0340 559500000               85.800  M    |      93.00000        7979.40|     110.00000        9438.00| 
  PILE - PREBORE                          |                             |                             | 
0350 559550000               12.000  EACH |     140.00000        1680.00|     160.00000        1920.00| 
  PILE CUTTING SHOE                       |                             |                             | 
0360 559640000                1.000  EACH |   10000.00000       10000.00|   12000.00000       12000.00| 
  DYNAMIC LOAD TEST                       |                             |                             | 
0370 602010000              974.500  M    |      45.00000       43852.50|      36.00000       35082.00| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
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CALL ORDER: 002  CONTRACT ID: 05506  COUNTIES: Lewis and Clark  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3 
==================================================================================================================================== 
                                          |(   6  ) 2097                |(   7   ) 2045               |(      ) 
                                          |SCHELLINGER CONSTRUCTION CO  |E H OFTEDAL AND SONS INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
 
0380 603004500              359.000  M    |     145.00000       52055.00|     140.00000       50260.00| 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0390 603006000              604.500  M    |     300.00000      181350.00|     220.00000      132990.00| 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0400 603007500              241.000  M    |     300.00000       72300.00|     300.00000       72300.00| 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0410 603008900              157.000  M    |     475.00000       74575.00|     325.00000       51025.00| 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0420 603011050              123.000  M    |     390.00000       47970.00|     365.00000       44895.00| 
  DRAINAGE PIPE 1050 MM                   |                             |                             | 
0430 603012000               37.500  M    |     475.00000       17812.50|     415.00000       15562.50| 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0440 603013500               67.000  M    |     550.00000       36850.00|     550.00000       36850.00| 
  DRAINAGE PIPE 1350 MM                   |                             |                             | 
0450 603015000               54.500  M    |     600.00000       32700.00|     470.00000       25615.00| 
  DRAINAGE PIPE 1500 MM                   |                             |                             | 
0460 603016500              117.500  M    |     700.00000       82250.00|     630.00000       74025.00| 
  DRAINAGE PIPE 1650 MM                   |                             |                             | 
0470 603037500               30.000  M    |     275.00000        8250.00|     280.00000        8400.00| 
  DRAINAGE PIPE IRR 750 MM                |                             |                             | 
0480 603102120               79.500  M    |     800.00000       63600.00|     860.00000       68370.00| 
  CSP 2100 MM X 2.01 MM                   |                             |                             | 
0490 603470620              183.000  M    |     300.00000       54900.00|     275.00000       50325.00| 
  RCP SIPHON 600 MM CL 2                  |                             |                             | 
0500 603610101               95.500  M    |     175.00000       16712.50|      50.00000        4775.00| 
  PIPE-PVC 100 MM WATER                   |                             |                             | 
0510 606000000               22.900  M    |      61.00000        1396.90|      70.00000        1603.00| 
  GUARD RAIL-STEEL                        |                             |                             | 
0520 606120000                4.000  EACH |     990.00000        3960.00|    1000.00000        4000.00| 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0530 606250000                4.000  EACH |    2775.00000       11100.00|    3100.00000       12400.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0540 607205000            16406.500  M    |       5.45000       89415.43|       6.00000       98439.00| 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0550 607206000             3179.200  M    |       5.75000       18280.40|       6.50000       20664.80| 
  FARM FENCE-TYPE F6W                     |                             |                             | 
0560 607211000               53.000  EACH |     130.00000        6890.00|     150.00000        7950.00| 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0570 607212000              121.000  EACH |     185.00000       22385.00|     220.00000       26620.00| 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0580 607300200               86.400  M    |      17.00000        1468.80|      21.00000        1814.40| 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0590 607400000             1825.000  M    |       4.05000        7391.25|       6.00000       10950.00| 
  FENCE-TEMPORARY                         |                             |                             | 
0600 607490000               96.000  EACH |      30.00000        2880.00|      35.00000        3360.00| 
  DEADMAN                                 |                             |                             | 
0610 610110000               73.000  HA   |     585.00000       42705.00|     675.00000       49275.00| 
  SEEDING AREA NO 1                       |                             |                             | 
0620 610120000                3.600  HA   |    1219.00000        4388.40|    2000.00000        7200.00| 
  SEEDING AREA NO 2                       |                             |                             | 
0630 610130000               16.300  HA   |     415.00000        6764.50|     550.00000        8965.00| 
  SEEDING AREA NO 3                       |                             |                             | 
0640 610210000               73.000  HA   |      78.00000        5694.00|     200.00000       14600.00| 
  FERTILIZING AREA NO 1                   |                             |                             | 
0650 610222000                3.600  HA   |     100.00000         360.00|     250.00000         900.00| 
  FERTILIZING AREA NO 2                   |                             |                             | 
0660 610400000               89.300  HA   |      55.00000        4911.50|     170.00000       15181.00| 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0670 610405010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00| 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0680 610450000              439.000  M2   |      15.65000        6870.35|       5.00000        2195.00| 
  RIPRAP REVEGETATION                     |                             |                             | 
0690 610510000                3.600  HA   |    5689.00000       20480.40|    6500.00000       23400.00| 
  MULCH                                   |                             |                             | 
0700 610550000             2033.000  M2   |       4.20000        8538.60|       4.00000        8132.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0710 611154800                2.000  EACH |   10000.00000       20000.00|   10000.00000       20000.00| 
  CATTLE GUARD 4.8 M                      |                             |                             | 
0720 611310000                2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00| 
  REMOVE CATTLE GUARD                     |                             |                             | 
0730 613010000               44.700  M3   |      50.00000        2235.00|     170.30000        7612.41| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0740 613020000              319.000  M3   |      55.00000       17545.00|     160.00000       51040.00| 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
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CALL ORDER: 002  CONTRACT ID: 05506  COUNTIES: Lewis and Clark  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3 
==================================================================================================================================== 
                                          |(   6  ) 2097                |(   7   ) 2045               |(      ) 
                                          |SCHELLINGER CONSTRUCTION CO  |E H OFTEDAL AND SONS INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0750 618010000           450000.000  UNIT |       0.75000      337500.00|       1.10000      495000.00| 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0760 618030000               34.000  KM   |     414.00000       14076.00|     500.00000       17000.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0770 618140000                9.200  M2   |     225.00000        2070.00|     300.00000        2760.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0780 618200000             6200.000  KL   |       7.00000       43400.00|      10.00000       62000.00| 
  WATER FOR DUST CONTROL                  |                             |                             | 
0790 619033000                5.600  M2   |     200.00000        1120.00|     225.00000        1260.00| 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0800 619034000                2.800  M2   |     225.00000         630.00|     260.00000         728.00| 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0810 619120000               89.100  KG   |       8.00000         712.80|       8.00000         712.80| 
  POSTS-STEEL U SIGN                      |                             |                             | 
0820 619234000               27.700  M    |      35.00000         969.50|      35.00000         969.50| 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0830 619511000              388.000  EACH |      21.00000        8148.00|      27.00000       10476.00| 
  DELINEATOR-DES A                        |                             |                             | 
0840 619514000                4.000  EACH |      26.00000         104.00|      31.00000         124.00| 
  DELINEATOR-DES D                        |                             |                             | 
0850 619700000               73.000  EACH |      35.00000        2555.00|      34.00000        2482.00| 
  REMOVE SIGNS                            |                             |                             | 
0860 620010000             2906.000  L    |       6.58000       19121.48|       9.00000       26154.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0870 620020000             2608.000  L    |       6.58000       17160.64|       9.00000       23472.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0880 620110000             1938.000  L    |      13.53000       26221.14|      16.00000       31008.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0890 620120000             1739.000  L    |      13.53000       23528.67|      16.00000       27824.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0900 622110000              177.000  M2   |       5.00000         885.00|       8.00000        1416.00| 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
0910 622120000              524.000  M2   |       5.00000        2620.00|       5.00000        2620.00| 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0920 622220000            18051.600  M2   |       1.70000       30687.72|       3.00000       54154.80| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0930 622520000               39.800  M2   |      35.00000        1393.00|      17.00000         676.60| 
  GEOMEMBRANE-LIQ/VAPOR BARR HVY          |                             |                             | 
0940 800010000             1000.000  HOUR |      35.00000       35000.00|      30.00000       30000.00| 
  TRAINING PROGRAM                        |                             |                             | 
0950 800020000                       LUMP |   20000.00000       20000.00|   12000.00000       12000.00| 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
0960 855200000                       LUMP |   45000.00000       45000.00|   20000.00000       20000.00| 
  TREE AND SHRUB PLANTING                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,137,011.43|           $    13,304,412.51|           $ 
==================================================================================================================================== 
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CALL ORDER: 003  CONTRACT ID: 05606  COUNTIES: Glacier  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3  CONTRACT TIME: 180 WORKING DAYS 
PROJECT(S): (1310040000) MT-NH 1-3(40)247 / CUT BANK-WEST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   VENDOR RANKING                                                                             TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $    14,993,329.65     97.0093% 100.0000% 
   1   2096            S K CONSTRUCTION INC                                             $    15,455,555.44    100.0000% 103.0829% 
   2   2097            SCHELLINGER CONST CO INC                                         $    17,079,404.47    110.5066% 113.9134% 
   3   2087            NELCON INC - MISSOULA                                            $    17,479,698.88    113.0965% 116.5832% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            60000.000  UNIT |       1.00000       60000.00|       1.00000       60000.00|       1.00000       60000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               28.160  CRKM |    1700.00000       47872.00|    2000.00000       56320.00|    2000.00000       56320.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   15000.00000       15000.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP | 1600000.00000     1600000.00| 1511031.00000     1511031.00| 2825000.00000     2825000.00 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |   80000.00000       80000.00|  100000.00000      100000.00|  150000.00000      150000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0060 202015000                       LUMP |    5000.00000        5000.00|   50000.00000       50000.00|   55000.00000       55000.00 
  REMOVE STRUCT AND OBSTRUCTIONS          |                             |                             | 
0070 203100000           165417.000  M3   |       6.50000     1075210.50|       6.00000      992502.00|       6.00000      992502.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0080 203200000           139625.000  M3   |       6.50000      907562.50|       7.00000      977375.00|       7.25000     1012281.25 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0090 203220000            20925.000  M3   |      13.00000      272025.00|      14.00000      292950.00|      18.00000      376650.00 
  SPECIAL BORROW                          |                             |                             | 
0100 203500000            31296.000  M3   |       4.50000      140832.00|       3.75000      117360.00|       4.50000      140832.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0110 207300000              743.000  M3   |      30.00000       22290.00|      25.00000       18575.00|      45.00000       33435.00 
  BEDDING MATERIAL                        |                             |                             | 
0120 208105000           100000.000  UNIT |       1.00000      100000.00|       1.00000      100000.00|       1.50000      150000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0130 208200000             8000.000  UNIT |       1.00000        8000.00|       1.00000        8000.00|       1.00000        8000.00 
  CONTAMINATED SOIL                       |                             |                             | 
0140 209600000                       LUMP |    2000.00000        2000.00|   25000.00000       25000.00|   24000.00000       24000.00 
  TEMPORARY SHORING                       |                             |                             | 
0150 210300000              220.000  KM   |       8.50000        1870.00|       5.00000        1100.00|      12.00000        2640.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0160 301270000            45526.000  M3   |      24.00000     1092624.00|      25.00000     1138150.00|      24.50000     1115387.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0170 301440010           184122.000  M2   |       0.60000      110473.20|       0.45000       82854.90|       0.40000       73648.80 
  COVER - TYPE 1                          |                             |                             | 
0180 301520000             1039.000  MT   |      20.00000       20780.00|      20.00000       20780.00|      40.00000       41560.00 
  BLOTTER MATERIAL                        |                             |                             | 
0190 301700000             7224.000  M3   |      28.00000      202272.00|      15.00000      108360.00|      24.50000      176988.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0200 301750000             1440.000  M3   |      45.00000       64800.00|      25.00000       36000.00|      55.00000       79200.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0210 304010100             5675.400  MT   |     200.00000     1135080.00|     150.00000      851310.00|     155.00000      879687.00 
  PORTLAND CEMENT                         |                             |                             | 
0220 304115000            52841.000  M3   |      25.00000     1321025.00|      25.00000     1321025.00|      27.00000     1426707.00 
  BASE-CEMENT TREATED                     |                             |                             | 
0230 401080000            46195.000  MT   |      24.00000     1108680.00|      22.00000     1016290.00|      26.50000     1224167.50 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0240 401100000              140.800  MT   |     135.00000       19008.00|     110.00000       15488.00|     175.00000       24640.00 
  DUST PALLIATIVE                         |                             |                             | 
0250 401200000              647.000  MT   |     151.00000       97697.00|     155.00000      100285.00|     160.00000      103520.00 
  HYDRATED LIME                           |                             |                             | 
0260 402088000             2494.900  MT   |     400.00000      997960.00|     445.00000     1110230.50|     440.00000     1097756.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0270 402200000            17835.000  L    |       0.50000        8917.50|       0.30000        5350.50|       0.50000        8917.50 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0280 402220000              116.500  MT   |     275.00000       32037.50|     370.00000       43105.00|     460.00000       53590.00 
  EMULSIFIED ASPHALT CRS-2                |                             |                             | 
0290 402225000              337.900  MT   |     500.00000      168950.00|     435.00000      146986.50|     480.00000      162192.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0300 551170000                9.200  M3   |    1500.00000       13800.00|    1250.00000       11500.00|    1200.00000       11040.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0310 551175000              499.700  M3   |     530.00000      264841.00|     550.00000      274835.00|     450.00000      224865.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0320 551180000               18.400  M3   |     500.00000        9200.00|    1250.00000       23000.00|    1000.00000       18400.00 
  CONCRETE-CLASS F                        |                             |                             | 
0330 551410000              578.000  M3   |     600.00000      346800.00|     500.00000      289000.00|     450.00000      260100.00 
  CONCRETE-CLASS SD                       |                             |                             | 
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CALL ORDER: 003  CONTRACT ID: 05606  COUNTIES: Glacier  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3  CONTRACT TIME: 180 WORKING DAYS 
PROJECT(S): (1310040000) MT-NH 1-3(40)247 / CUT BANK-WEST 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 552150000             1504.600  M2   |       8.50000       12789.10|      16.00000       24073.60|      15.00000       22569.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0350 552405000               33.040  M    |     350.00000       11564.00|     375.00000       12390.00|     350.00000       11564.00 
  EXPANSION JOINT                         |                             |                             | 
0360 552610000               12.000  EACH |    6000.00000       72000.00|    1100.00000       13200.00|    1000.00000       12000.00 
  ELASTOMERIC BEARING DEV-TFE             |                             |                             | 
0370 552701000              395.600  M3   |     400.00000      158240.00|     650.00000      257140.00|     550.00000      217580.00 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
0380 552725900               61.700  M    |    4000.00000      246800.00|    3000.00000      185100.00|    2600.00000      160420.00 
  DRILLED SHAFT - 2.59 M                  |                             |                             | 
0390 552762590               69.100  M    |    1800.00000      124380.00|    2600.00000      179660.00|    2200.00000      152020.00 
  DRILLED SHAFT CASING - 2.59 M           |                             |                             | 
0400 553040000              795.000  M    |     600.00000      477000.00|     950.00000      755250.00|     825.00000      655875.00 
  PRESTRESSED BEAM-TYPE M-72              |                             |                             | 
0410 555100000            81791.000  KG   |       2.50000      204477.50|       3.50000      286268.50|       3.00000      245373.00 
  REINFORCING STEEL                       |                             |                             | 
0420 555200000            68056.000  KG   |       2.50000      170140.00|       3.50000      238196.00|       3.00000      204168.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0430 556100000                       LUMP |    1740.00000        1740.00|    2000.00000        2000.00|    1800.00000        1800.00 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0440 557310000              289.220  M    |     275.00000       79535.50|     250.00000       72305.00|     235.00000       67966.70 
  PEDESTRIAN RAIL                         |                             |                             | 
0450 557320000              271.700  M    |     100.00000       27170.00|     130.00000       35321.00|     125.00000       33962.50 
  HAND RAIL                               |                             |                             | 
0460 559246050              436.000  M    |     220.00000       95920.00|     220.00000       95920.00|     200.00000       87200.00 
  FRN STL PIPE PILE 610X12.7 MM           |                             |                             | 
0470 559346050              428.000  M    |      80.00000       34240.00|      40.00000       17120.00|      35.00000       14980.00 
  DR STL PIPE PILE 610X12.7 MM            |                             |                             | 
0480 559550000               16.000  EACH |     220.00000        3520.00|     235.00000        3760.00|     225.00000        3600.00 
  PILE CUTTING SHOE                       |                             |                             | 
0490 602010000              569.200  M    |      50.00000       28460.00|      35.00000       19922.00|      45.00000       25614.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0500 603004500              402.500  M    |     135.00000       54337.50|     150.00000       60375.00|     150.00000       60375.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0510 603006000              250.000  M    |     175.00000       43750.00|     250.00000       62500.00|     300.00000       75000.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0520 603110302               48.800  M    |       3.75000         183.00|     550.00000       26840.00|     510.00000       24888.00 
  CSP SLOTTED 300 MM X 2.01 MM            |                             |                             | 
0530 603404520               93.000  M    |     165.00000       15345.00|     225.00000       20925.00|     300.00000       27900.00 
  RCP 450 MM CL 2                         |                             |                             | 
0540 603444520               12.000  M    |     180.00000        2160.00|     250.00000        3000.00|     300.00000        3600.00 
  RCP IRR 450 MM CL 2                     |                             |                             | 
0550 603444530              797.000  M    |     170.00000      135490.00|     275.00000      219175.00|     250.00000      199250.00 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0560 603446030               20.500  M    |     180.00000        3690.00|     400.00000        8200.00|     300.00000        6150.00 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0570 603558920               51.000  M    |     450.00000       22950.00|     500.00000       25500.00|     400.00000       20400.00 
  RCPA IRR 920 MM CL 3                    |                             |                             | 
0580 603582105               40.500  M    |    1850.00000       74925.00|    2500.00000      101250.00|    3150.00000      127575.00 
  REIN CONC BOX 2100 MM X 1200 MM         |                             |                             | 
0590 603606153               59.000  M    |     145.00000        8555.00|     175.00000       10325.00|     155.00000        9145.00 
  PIPE-HDPE 450 MM IRR                    |                             |                             | 
0600 603814500               33.000  M    |     100.00000        3300.00|     300.00000        9900.00|     345.00000       11385.00 
  STEEL CASING 450 MM                     |                             |                             | 
0610 603815040               36.000  M    |     200.00000        7200.00|     500.00000       18000.00|     335.00000       12060.00 
  STEEL CASING 600 MM                     |                             |                             | 
0620 604031200                1.000  EACH |    2400.00000        2400.00|    3000.00000        3000.00|    3400.00000        3400.00 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0630 604112340               10.000  EACH |    2500.00000       25000.00|    2500.00000       25000.00|    2600.00000       26000.00 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0640 604240000                2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|    2100.00000        4200.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0650 604520000                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2800.00000        5600.00 
  INLET-MEDIAN-TYPE 2                     |                             |                             | 
0660 606000000              472.440  M    |      60.00000       28346.40|      65.00000       30708.60|      62.30000       29433.01 
  GUARD RAIL-STEEL                        |                             |                             | 
0670 606110000                6.000  EACH |    1800.00000       10800.00|    2500.00000       15000.00|    2325.00000       13950.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0680 606250000                8.000  EACH |    2250.00000       18000.00|    3000.00000       24000.00|    2800.00000       22400.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0690 606290000              115.000  EACH |     645.00000       74175.00|     250.00000       28750.00|     485.00000       55775.00 
  CONCRETE BARRIER RAIL                   |                             |                             | 
0700 606800000              488.120  M    |       6.00000        2928.72|       7.00000        3416.84|       6.10000        2977.53 
  REMOVE GUARD RAIL                       |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                             DATE : 10/03/06  PAGE : 003 -3 
CALL ORDER: 003  CONTRACT ID: 05606  COUNTIES: Glacier  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3  CONTRACT TIME: 180 WORKING DAYS 
PROJECT(S): (1310040000) MT-NH 1-3(40)247 / CUT BANK-WEST 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 607000000               16.600  M    |      60.00000         996.00|     115.00000        1909.00|     100.00000        1660.00 
  FENCE-CHAIN LINK                        |                             |                             | 
0720 607010000                1.000  EACH |     180.00000         180.00|     500.00000         500.00|    1000.00000        1000.00 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0730 607204000             5971.200  M    |       7.25000       43291.20|      10.00000       59712.00|       8.10000       48366.72 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0740 607205000            11431.700  M    |       6.35000       72591.30|      11.00000      125748.70|       8.35000       95454.70 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0750 607211000              129.000  EACH |     140.00000       18060.00|     200.00000       25800.00|     174.00000       22446.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0760 607212000               74.000  EACH |     195.00000       14430.00|     300.00000       22200.00|     250.00000       18500.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0770 607300200              144.600  M    |      30.00000        4338.00|      75.00000       10845.00|      48.00000        6940.80 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0780 607300300               31.200  M    |     100.00000        3120.00|     150.00000        4680.00|     120.00000        3744.00 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0790 607400000             4140.000  M    |       3.80000       15732.00|       5.50000       22770.00|       4.75000       19665.00 
  FENCE-TEMPORARY                         |                             |                             | 
0800 607490000               54.000  EACH |      45.00000        2430.00|      75.00000        4050.00|      48.00000        2592.00 
  DEADMAN                                 |                             |                             | 
0810 607602121              505.400  M    |      10.00000        5054.00|      12.00000        6064.80|       9.90000        5003.46 
  FARM FENCE TYPE F2M-1220 MM WW          |                             |                             | 
0820 607602900              502.400  M    |      10.00000        5024.00|      12.00000        6028.80|       9.90000        4973.76 
  FARM FENCE-TYPE F2M-990 MM WW           |                             |                             | 
0830 607602991              370.800  M    |      10.00000        3708.00|      12.00000        4449.60|       9.75000        3615.30 
  FARM FENCE-TYPE F2W-990 MM WW           |                             |                             | 
0840 608100000              753.900  M2   |      65.00000       49003.50|      60.00000       45234.00|      65.00000       49003.50 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0850 608150000              131.900  M2   |      75.00000        9892.50|      65.00000        8573.50|      70.00000        9233.00 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0860 608290100                6.000  M2   |     575.00000        3450.00|     650.00000        3900.00|     600.00000        3600.00 
  TRUNCATED DOMES                         |                             |                             | 
0870 608500100              642.500  M2   |      60.00000       38550.00|      65.00000       41762.50|      60.00000       38550.00 
  CONCRETE 100 MM                         |                             |                             | 
0880 609000000              505.100  M    |      60.00000       30306.00|      46.00000       23234.60|      52.00000       26265.20 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0890 609010000              268.600  M    |      75.00000       20145.00|      30.00000        8058.00|      27.00000        7252.20 
  CURB-CONCRETE                           |                             |                             | 
0900 609100000             1211.200  M    |      45.00000       54504.00|      35.00000       42392.00|      32.00000       38758.40 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0910 610110000               26.600  HA   |     375.00000        9975.00|     600.00000       15960.00|     600.00000       15960.00 
  SEEDING AREA NO 1                       |                             |                             | 
0920 610120000                0.700  HA   |    1440.00000        1008.00|    1650.00000        1155.00|    1650.00000        1155.00 
  SEEDING AREA NO 2                       |                             |                             | 
0930 610130000               11.300  HA   |     385.00000        4350.50|     480.00000        5424.00|     480.00000        5424.00 
  SEEDING AREA NO 3                       |                             |                             | 
0940 610210000               26.600  HA   |     135.00000        3591.00|     180.00000        4788.00|     180.00000        4788.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0950 610222000                0.700  HA   |     675.00000         472.50|     220.00000         154.00|     220.00000         154.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0960 610400000               37.900  HA   |     125.00000        4737.50|     145.00000        5495.50|     145.00000        5495.50 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0970 610405010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0980 610450000              240.000  M2   |       6.00000        1440.00|      60.00000       14400.00|      15.00000        3600.00 
  RIPRAP REVEGETATION                     |                             |                             | 
0990 610510000                0.700  HA   |    4000.00000        2800.00|    8500.00000        5950.00|    8500.00000        5950.00 
  MULCH                                   |                             |                             | 
1000 611310000                1.000  EACH |    1000.00000        1000.00|    1500.00000        1500.00|    1800.00000        1800.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
1010 613010000               41.800  M3   |      80.00000        3344.00|      80.00000        3344.00|     110.00000        4598.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1020 613030000              840.000  M3   |      40.00000       33600.00|      85.00000       71400.00|     110.00000       92400.00 
  RIPRAP-CLASS 3 RANDOM                   |                             |                             | 
1030 616010000                8.000  M3   |    1300.00000       10400.00|    2000.00000       16000.00|    1685.00000       13480.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
1040 616041000               48.000  M    |      53.00000        2544.00|      42.00000        2016.00|      35.35000        1696.80 
  CONDUIT-STEEL 41 MM RIGID               |                             |                             | 
1050 616053000                3.000  M    |      63.00000         189.00|      66.00000         198.00|      55.60000         166.80 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
1060 616063000                6.000  M    |      65.00000         390.00|     140.00000         840.00|     115.00000         690.00 
  CONDUIT-STEEL 63 MM RIGID               |                             |                             | 
1070 616241000             1390.000  M    |      27.50000       38225.00|      25.00000       34750.00|      21.35000       29676.50 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
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CALL ORDER: 003  CONTRACT ID: 05606  COUNTIES: Glacier  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3  CONTRACT TIME: 180 WORKING DAYS 
PROJECT(S): (1310040000) MT-NH 1-3(40)247 / CUT BANK-WEST 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1080 616253000               33.000  M    |      41.00000        1353.00|      31.00000        1023.00|      26.00000         858.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
1090 616263000               54.000  M    |      45.00000        2430.00|      36.00000        1944.00|      30.00000        1620.00 
  CONDUIT-PLASTIC 63 MM                   |                             |                             | 
1100 616480000                2.000  EACH |     390.00000         780.00|     425.00000         850.00|     340.00000         680.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
1110 616490000                3.000  EACH |     400.00000        1200.00|     500.00000        1500.00|     400.00000        1200.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
1120 617010080             2910.000  M    |       1.70000        4947.00|       4.75000       13822.50|       4.00000       11640.00 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
1130 617010100             1995.000  M    |       1.20000        2394.00|       3.00000        5985.00|       2.35000        4688.25 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
1140 617100560               15.000  EACH |    1900.00000       28500.00|    1850.00000       27750.00|    1550.00000       23250.00 
  STANDARD-STL TYPE 10-A-500-6            |                             |                             | 
1150 617130400               15.000  EACH |     375.00000        5625.00|     550.00000        8250.00|     450.00000        6750.00 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
1160 617610200                1.000  EACH |     900.00000         900.00|    3000.00000        3000.00|    2360.00000        2360.00 
  SERV ASSEMBLY-20 AMP                    |                             |                             | 
1170 617610400                1.000  EACH |    1700.00000        1700.00|    3000.00000        3000.00|    2375.00000        2375.00 
  SERV ASSEMBLY-40 AMP                    |                             |                             | 
1180 618010000           500000.000  UNIT |       0.80000      400000.00|       0.85000      425000.00|       0.85000      425000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1190 618030000               25.500  KM   |     310.00000        7905.00|    1150.00000       29325.00|     815.16000       20786.58 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1200 618140000                9.200  M2   |     175.00000        1610.00|     210.00000        1932.00|     200.00000        1840.00 
  SINGLE USE SIGNS                        |                             |                             | 
1210 618200000             5320.000  KL   |       7.80000       41496.00|       7.00000       37240.00|      11.00000       58520.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
1220 619023000               12.330  M2   |     250.00000        3082.50|     260.00000        3205.80|     250.00000        3082.50 
  SIGNS-ALUM SHEET INCR-SHT I             |                             |                             | 
1230 619024000                2.160  M2   |     400.00000         864.00|     260.00000         561.60|     250.00000         540.00 
  SIGNS-ALUM SHEET INCR-SHT III           |                             |                             | 
1240 619033000               15.200  M2   |     245.00000        3724.00|     260.00000        3952.00|     250.00000        3800.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1250 619034000               32.140  M2   |     265.00000        8517.10|     260.00000        8356.40|     250.00000        8035.00 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
1260 619120000               65.100  KG   |       9.75000         634.73|      11.00000         716.10|      10.00000         651.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
1270 619130000              424.000  KG   |      14.00000        5936.00|      13.00000        5512.00|      12.00000        5088.00 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1280 619140000              389.600  KG   |      14.00000        5454.40|      11.00000        4285.60|      10.00000        3896.00 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1290 619214000               18.000  M    |     100.00000        1800.00|     135.00000        2430.00|     115.00000        2070.00 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
1300 619234000              186.400  M    |      38.00000        7083.20|      37.00000        6896.80|      35.00000        6524.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1310 619235500                8.600  M    |      48.00000         412.80|      47.00000         404.20|      46.00000         395.60 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
1320 619303000                4.000  EACH |     850.00000        3400.00|     950.00000        3800.00|     900.00000        3600.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1330 619305000                4.000  EACH |     825.00000        3300.00|     960.00000        3840.00|     925.00000        3700.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1340 619511000              216.000  EACH |      24.00000        5184.00|      24.00000        5184.00|      22.50000        4860.00 
  DELINEATOR-DES A                        |                             |                             | 
1350 619514000               28.000  EACH |      26.00000         728.00|      26.00000         728.00|      25.00000         700.00 
  DELINEATOR-DES D                        |                             |                             | 
1360 619517000                9.000  EACH |      28.00000         252.00|      26.00000         234.00|      25.00000         225.00 
  DELINEATOR-DES G                        |                             |                             | 
1370 619570100                2.000  EACH |     140.00000         280.00|     105.00000         210.00|     100.00000         200.00 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
1380 619570200                7.000  EACH |     105.00000         735.00|     105.00000         735.00|     100.00000         700.00 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
1390 619700000               96.000  EACH |      50.00000        4800.00|      37.00000        3552.00|      35.00000        3360.00 
  REMOVE SIGNS                            |                             |                             | 
1400 619702000                6.000  EACH |     155.00000         930.00|     210.00000        1260.00|     200.00000        1200.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1410 619720000                8.000  EACH |     190.00000        1520.00|     240.00000        1920.00|     225.00000        1800.00 
  RESET SIGNS                             |                             |                             | 
1420 619721000                1.000  EACH |     570.00000         570.00|     260.00000         260.00|     250.00000         250.00 
  RESET SIGNS-GUIDE                       |                             |                             | 
1430 620010000             2540.000  L    |       6.55000       16637.00|      10.00000       25400.00|       7.16000       18186.40 
  STRIPING-WHITE PAINT                    |                             |                             | 
1440 620020000             1064.000  L    |       6.55000        6969.20|      10.00000       10640.00|       7.16000        7618.24 
  STRIPING-YELLOW PAINT                   |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                             DATE : 10/03/06  PAGE : 003 -5 
CALL ORDER: 003  CONTRACT ID: 05606  COUNTIES: Glacier  LETTING DATE: 09/21/06  9:00 AM  DISTRICT: 3  CONTRACT TIME: 180 WORKING DAYS 
PROJECT(S): (1310040000) MT-NH 1-3(40)247 / CUT BANK-WEST 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1450 620030000              230.000  L    |      25.00000        5750.00|      20.00000        4600.00|      38.52000        8859.60 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1460 620035000              166.000  L    |      23.00000        3818.00|      20.00000        3320.00|      38.52000        6394.32 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
1470 620045000              297.000  L    |      42.00000       12474.00|      75.00000       22275.00|      19.35000        5746.95 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
1480 620110000             1694.000  L    |      15.00000       25410.00|      17.00000       28798.00|      15.00000       25410.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1490 620120000              710.000  L    |      17.00000       12070.00|      17.00000       12070.00|      15.00000       10650.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1500 620130000              138.000  L    |      88.00000       12144.00|      75.00000       10350.00|      71.00000        9798.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1510 620135000              111.000  L    |      90.00000        9990.00|      75.00000        8325.00|      71.00000        7881.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1520 621412000                5.000  EACH |     275.00000        1375.00|     500.00000        2500.00|     500.00000        2500.00 
  ADJUST VALVE BOXES                      |                             |                             | 
1530 621430000                1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|     700.00000         700.00 
  ADJUST MANHOLES                         |                             |                             | 
1540 622120000             1265.000  M2   |       2.90000        3668.50|       2.50000        3162.50|       3.00000        3795.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1550 622220000            43979.000  M2   |       1.70000       74764.30|       2.00000       87958.00|       1.40000       61570.60 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1560 624020000              240.000  M2   |       3.90000         936.00|       3.50000         840.00|       8.00000        1920.00 
  COCONUT BLANKET                         |                             |                             | 
1570 800010000             2000.000  HOUR |      19.00000       38000.00|      45.00000       90000.00|      40.00000       80000.00 
  TRAINING PROGRAM                        |                             |                             | 
1580 800020000                       LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   20000.00000       20000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1590 800060000                3.000  EACH |     270.00000         810.00|     250.00000         750.00|     215.00000         645.00 
  MAILBOX                                 |                             |                             | 
1600 800080000               23.400  KM   |     375.00000        8775.00|     400.00000        9360.00|     660.00000       15444.00 
  RUMBLE STRIPS                           |                             |                             | 
1610 841450000                2.000  EACH |    1600.00000        3200.00|    2500.00000        5000.00|    2100.00000        4200.00 
  IRRIGATION CANAL GATE 450 MM            |                             |                             | 
1620 850010160                2.000  EACH |     500.00000        1000.00|    1500.00000        3000.00|    8000.00000       16000.00 
  ABANDON WELL                            |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    14,993,329.65|           $    15,455,555.44|           $    17,079,404.47 
==================================================================================================================================== 
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CALL ORDER: 003  CONTRACT ID: 05606  COUNTIES: Glacier  LETTING DATE: 09/21/06 9:00 AM  DISTRICT: 3 
==================================================================================================================================== 
                                          |(   3  ) 2087                |(       )                    |(      ) 
                                          |NELCON INC - MISSOULA        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            60000.000  UNIT |       1.00000       60000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               28.160  CRKM |    2200.00000       61952.00|                             | 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    6000.00000        6000.00|                             | 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP | 3100000.00000     3100000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |  112000.00000      112000.00|                             | 
  REMOVE STRUCTURE                        |                             |                             | 
0060 202015000                       LUMP |   28000.00000       28000.00|                             | 
  REMOVE STRUCT AND OBSTRUCTIONS          |                             |                             | 
0070 203100000           165417.000  M3   |       3.90000      645126.30|                             | 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0080 203200000           139625.000  M3   |       7.50000     1047187.50|                             | 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0090 203220000            20925.000  M3   |      17.00000      355725.00|                             | 
  SPECIAL BORROW                          |                             |                             | 
0100 203500000            31296.000  M3   |       4.00000      125184.00|                             | 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0110 207300000              743.000  M3   |      30.00000       22290.00|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0120 208105000           100000.000  UNIT |       0.82000       82000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0130 208200000             8000.000  UNIT |       1.00000        8000.00|                             | 
  CONTAMINATED SOIL                       |                             |                             | 
0140 209600000                       LUMP |   62000.00000       62000.00|                             | 
  TEMPORARY SHORING                       |                             |                             | 
0150 210300000              220.000  KM   |       6.00000        1320.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0160 301270000            45526.000  M3   |      26.00000     1183676.00|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0170 301440010           184122.000  M2   |       0.52000       95743.44|                             | 
  COVER - TYPE 1                          |                             |                             | 
0180 301520000             1039.000  MT   |      18.00000       18702.00|                             | 
  BLOTTER MATERIAL                        |                             |                             | 
0190 301700000             7224.000  M3   |      15.00000      108360.00|                             | 
  TRAFFIC GRAVEL                          |                             |                             | 
0200 301750000             1440.000  M3   |      21.00000       30240.00|                             | 
  BRIDGE END BACKFILL                     |                             |                             | 
0210 304010100             5675.400  MT   |     177.00000     1004545.80|                             | 
  PORTLAND CEMENT                         |                             |                             | 
0220 304115000            52841.000  M3   |      30.00000     1585230.00|                             | 
  BASE-CEMENT TREATED                     |                             |                             | 
0230 401080000            46195.000  MT   |      22.00000     1016290.00|                             | 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0240 401100000              140.800  MT   |     136.00000       19148.80|                             | 
  DUST PALLIATIVE                         |                             |                             | 
0250 401200000              647.000  MT   |     150.00000       97050.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0260 402088000             2494.900  MT   |     465.00000     1160128.50|                             | 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0270 402200000            17835.000  L    |       0.80000       14268.00|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0280 402220000              116.500  MT   |     460.00000       53590.00|                             | 
  EMULSIFIED ASPHALT CRS-2                |                             |                             | 
0290 402225000              337.900  MT   |     460.00000      155434.00|                             | 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0300 551170000                9.200  M3   |    1089.00000       10018.80|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0310 551175000              499.700  M3   |     853.00000      426244.10|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0320 551180000               18.400  M3   |    1089.00000       20037.60|                             | 
  CONCRETE-CLASS F                        |                             |                             | 
0330 551410000              578.000  M3   |     700.00000      404600.00|                             | 
  CONCRETE-CLASS SD                       |                             |                             | 
0340 552150000             1504.600  M2   |       6.50000        9779.90|                             | 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0350 552405000               33.040  M    |     850.00000       28084.00|                             | 
  EXPANSION JOINT                         |                             |                             | 
0360 552610000               12.000  EACH |    1900.00000       22800.00|                             | 
  ELASTOMERIC BEARING DEV-TFE             |                             |                             | 
0370 552701000              395.600  M3   |     234.00000       92570.40|                             | 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
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0380 552725900               61.700  M    |    6700.00000      413390.00|                             | 
  DRILLED SHAFT - 2.59 M                  |                             |                             | 
0390 552762590               69.100  M    |    2100.00000      145110.00|                             | 
  DRILLED SHAFT CASING - 2.59 M           |                             |                             | 
0400 553040000              795.000  M    |    1000.00000      795000.00|                             | 
  PRESTRESSED BEAM-TYPE M-72              |                             |                             | 
0410 555100000            81791.000  KG   |       2.30000      188119.30|                             | 
  REINFORCING STEEL                       |                             |                             | 
0420 555200000            68056.000  KG   |       2.40000      163334.40|                             | 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0430 556100000                       LUMP |   11000.00000       11000.00|                             | 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0440 557310000              289.220  M    |     350.00000      101227.00|                             | 
  PEDESTRIAN RAIL                         |                             |                             | 
0450 557320000              271.700  M    |     136.00000       36951.20|                             | 
  HAND RAIL                               |                             |                             | 
0460 559246050              436.000  M    |     300.00000      130800.00|                             | 
  FRN STL PIPE PILE 610X12.7 MM           |                             |                             | 
0470 559346050              428.000  M    |      43.00000       18404.00|                             | 
  DR STL PIPE PILE 610X12.7 MM            |                             |                             | 
0480 559550000               16.000  EACH |     326.00000        5216.00|                             | 
  PILE CUTTING SHOE                       |                             |                             | 
0490 602010000              569.200  M    |      22.00000       12522.40|                             | 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0500 603004500              402.500  M    |     120.00000       48300.00|                             | 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0510 603006000              250.000  M    |     155.00000       38750.00|                             | 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0520 603110302               48.800  M    |     171.00000        8344.80|                             | 
  CSP SLOTTED 300 MM X 2.01 MM            |                             |                             | 
0530 603404520               93.000  M    |     133.00000       12369.00|                             | 
  RCP 450 MM CL 2                         |                             |                             | 
0540 603444520               12.000  M    |     154.00000        1848.00|                             | 
  RCP IRR 450 MM CL 2                     |                             |                             | 
0550 603444530              797.000  M    |     161.00000      128317.00|                             | 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0560 603446030               20.500  M    |     153.00000        3136.50|                             | 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0570 603558920               51.000  M    |     299.00000       15249.00|                             | 
  RCPA IRR 920 MM CL 3                    |                             |                             | 
0580 603582105               40.500  M    |    2100.00000       85050.00|                             | 
  REIN CONC BOX 2100 MM X 1200 MM         |                             |                             | 
0590 603606153               59.000  M    |     360.00000       21240.00|                             | 
  PIPE-HDPE 450 MM IRR                    |                             |                             | 
0600 603814500               33.000  M    |     335.00000       11055.00|                             | 
  STEEL CASING 450 MM                     |                             |                             | 
0610 603815040               36.000  M    |     335.00000       12060.00|                             | 
  STEEL CASING 600 MM                     |                             |                             | 
0620 604031200                1.000  EACH |    3100.00000        3100.00|                             | 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0630 604112340               10.000  EACH |    2800.00000       28000.00|                             | 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0640 604240000                2.000  EACH |    2500.00000        5000.00|                             | 
  INLET-DROP-TYPE 4                       |                             |                             | 
0650 604520000                2.000  EACH |    2500.00000        5000.00|                             | 
  INLET-MEDIAN-TYPE 2                     |                             |                             | 
0660 606000000              472.440  M    |      71.00000       33543.24|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0670 606110000                6.000  EACH |    2500.00000       15000.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0680 606250000                8.000  EACH |    3500.00000       28000.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0690 606290000              115.000  EACH |     652.00000       74980.00|                             | 
  CONCRETE BARRIER RAIL                   |                             |                             | 
0700 606800000              488.120  M    |       7.50000        3660.90|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0710 607000000               16.600  M    |      55.00000         913.00|                             | 
  FENCE-CHAIN LINK                        |                             |                             | 
0720 607010000                1.000  EACH |     217.00000         217.00|                             | 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0730 607204000             5971.200  M    |       5.50000       32841.60|                             | 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0740 607205000            11431.700  M    |       5.00000       57158.50|                             | 
  FARM FENCE-TYPE F5W                     |                             |                             | 
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0750 607211000              129.000  EACH |     120.00000       15480.00|                             | 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0760 607212000               74.000  EACH |     150.00000       11100.00|                             | 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0770 607300200              144.600  M    |      75.00000       10845.00|                             | 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0780 607300300               31.200  M    |      75.00000        2340.00|                             | 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0790 607400000             4140.000  M    |       5.40000       22356.00|                             | 
  FENCE-TEMPORARY                         |                             |                             | 
0800 607490000               54.000  EACH |      30.00000        1620.00|                             | 
  DEADMAN                                 |                             |                             | 
0810 607602121              505.400  M    |       7.50000        3790.50|                             | 
  FARM FENCE TYPE F2M-1220 MM WW          |                             |                             | 
0820 607602900              502.400  M    |       7.50000        3768.00|                             | 
  FARM FENCE-TYPE F2M-990 MM WW           |                             |                             | 
0830 607602991              370.800  M    |       7.50000        2781.00|                             | 
  FARM FENCE-TYPE F2W-990 MM WW           |                             |                             | 
0840 608100000              753.900  M2   |      35.00000       26386.50|                             | 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0850 608150000              131.900  M2   |      41.00000        5407.90|                             | 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0860 608290100                6.000  M2   |     500.00000        3000.00|                             | 
  TRUNCATED DOMES                         |                             |                             | 
0870 608500100              642.500  M2   |      60.00000       38550.00|                             | 
  CONCRETE 100 MM                         |                             |                             | 
0880 609000000              505.100  M    |      50.00000       25255.00|                             | 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0890 609010000              268.600  M    |      50.00000       13430.00|                             | 
  CURB-CONCRETE                           |                             |                             | 
0900 609100000             1211.200  M    |      45.00000       54504.00|                             | 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0910 610110000               26.600  HA   |     600.00000       15960.00|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0920 610120000                0.700  HA   |    4500.00000        3150.00|                             | 
  SEEDING AREA NO 2                       |                             |                             | 
0930 610130000               11.300  HA   |     440.00000        4972.00|                             | 
  SEEDING AREA NO 3                       |                             |                             | 
0940 610210000               26.600  HA   |     230.00000        6118.00|                             | 
  FERTILIZING AREA NO 1                   |                             |                             | 
0950 610222000                0.700  HA   |     230.00000         161.00|                             | 
  FERTILIZING AREA NO 2                   |                             |                             | 
0960 610400000               37.900  HA   |     200.00000        7580.00|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0970 610405010            20000.000  UNIT |       1.00000       20000.00|                             | 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0980 610450000              240.000  M2   |      65.00000       15600.00|                             | 
  RIPRAP REVEGETATION                     |                             |                             | 
0990 610510000                0.700  HA   |    4400.00000        3080.00|                             | 
  MULCH                                   |                             |                             | 
1000 611310000                1.000  EACH |     800.00000         800.00|                             | 
  REMOVE CATTLE GUARD                     |                             |                             | 
1010 613010000               41.800  M3   |      90.00000        3762.00|                             | 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1020 613030000              840.000  M3   |      90.00000       75600.00|                             | 
  RIPRAP-CLASS 3 RANDOM                   |                             |                             | 
1030 616010000                8.000  M3   |    1800.00000       14400.00|                             | 
  FOUNDATION-CONCRETE                     |                             |                             | 
1040 616041000               48.000  M    |      39.00000        1872.00|                             | 
  CONDUIT-STEEL 41 MM RIGID               |                             |                             | 
1050 616053000                3.000  M    |      61.00000         183.00|                             | 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
1060 616063000                6.000  M    |     125.00000         750.00|                             | 
  CONDUIT-STEEL 63 MM RIGID               |                             |                             | 
1070 616241000             1390.000  M    |      23.00000       31970.00|                             | 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
1080 616253000               33.000  M    |      29.00000         957.00|                             | 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
1090 616263000               54.000  M    |      32.00000        1728.00|                             | 
  CONDUIT-PLASTIC 63 MM                   |                             |                             | 
1100 616480000                2.000  EACH |     370.00000         740.00|                             | 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
1110 616490000                3.000  EACH |     434.00000        1302.00|                             | 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
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1120 617010080             2910.000  M    |       4.00000       11640.00|                             | 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
1130 617010100             1995.000  M    |       2.50000        4987.50|                             | 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
1140 617100560               15.000  EACH |    1700.00000       25500.00|                             | 
  STANDARD-STL TYPE 10-A-500-6            |                             |                             | 
1150 617130400               15.000  EACH |     500.00000        7500.00|                             | 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
1160 617610200                1.000  EACH |    2600.00000        2600.00|                             | 
  SERV ASSEMBLY-20 AMP                    |                             |                             | 
1170 617610400                1.000  EACH |    2600.00000        2600.00|                             | 
  SERV ASSEMBLY-40 AMP                    |                             |                             | 
1180 618010000           500000.000  UNIT |       1.00000      500000.00|                             | 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1190 618030000               25.500  KM   |     600.00000       15300.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1200 618140000                9.200  M2   |      54.00000         496.80|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
1210 618200000             5320.000  KL   |      15.00000       79800.00|                             | 
  WATER FOR DUST CONTROL                  |                             |                             | 
1220 619023000               12.330  M2   |     260.00000        3205.80|                             | 
  SIGNS-ALUM SHEET INCR-SHT I             |                             |                             | 
1230 619024000                2.160  M2   |     272.00000         587.52|                             | 
  SIGNS-ALUM SHEET INCR-SHT III           |                             |                             | 
1240 619033000               15.200  M2   |     261.00000        3967.20|                             | 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1250 619034000               32.140  M2   |     272.00000        8742.08|                             | 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
1260 619120000               65.100  KG   |      33.00000        2148.30|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
1270 619130000              424.000  KG   |      33.00000       13992.00|                             | 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1280 619140000              389.600  KG   |      33.00000       12856.80|                             | 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1290 619214000               18.000  M    |      38.00000         684.00|                             | 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
1300 619234000              186.400  M    |      38.00000        7083.20|                             | 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1310 619235500                8.600  M    |      41.00000         352.60|                             | 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
1320 619303000                4.000  EACH |    1000.00000        4000.00|                             | 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1330 619305000                4.000  EACH |    1000.00000        4000.00|                             | 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1340 619511000              216.000  EACH |      27.00000        5832.00|                             | 
  DELINEATOR-DES A                        |                             |                             | 
1350 619514000               28.000  EACH |      33.00000         924.00|                             | 
  DELINEATOR-DES D                        |                             |                             | 
1360 619517000                9.000  EACH |      33.00000         297.00|                             | 
  DELINEATOR-DES G                        |                             |                             | 
1370 619570100                2.000  EACH |      54.00000         108.00|                             | 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
1380 619570200                7.000  EACH |      65.00000         455.00|                             | 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
1390 619700000               96.000  EACH |      54.00000        5184.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
1400 619702000                6.000  EACH |     200.00000        1200.00|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1410 619720000                8.000  EACH |     163.00000        1304.00|                             | 
  RESET SIGNS                             |                             |                             | 
1420 619721000                1.000  EACH |     271.00000         271.00|                             | 
  RESET SIGNS-GUIDE                       |                             |                             | 
1430 620010000             2540.000  L    |       7.75000       19685.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
1440 620020000             1064.000  L    |       7.75000        8246.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1450 620030000              230.000  L    |      33.00000        7590.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1460 620035000              166.000  L    |      33.00000        5478.00|                             | 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
1470 620045000              297.000  L    |      14.00000        4158.00|                             | 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
1480 620110000             1694.000  L    |      18.50000       31339.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
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1490 620120000              710.000  L    |      18.50000       13135.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1500 620130000              138.000  L    |      76.00000       10488.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1510 620135000              111.000  L    |      76.00000        8436.00|                             | 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1520 621412000                5.000  EACH |     170.00000         850.00|                             | 
  ADJUST VALVE BOXES                      |                             |                             | 
1530 621430000                1.000  EACH |     700.00000         700.00|                             | 
  ADJUST MANHOLES                         |                             |                             | 
1540 622120000             1265.000  M2   |       4.00000        5060.00|                             | 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1550 622220000            43979.000  M2   |       1.80000       79162.20|                             | 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1560 624020000              240.000  M2   |       6.00000        1440.00|                             | 
  COCONUT BLANKET                         |                             |                             | 
1570 800010000             2000.000  HOUR |      54.00000      108000.00|                             | 
  TRAINING PROGRAM                        |                             |                             | 
1580 800020000                       LUMP |   11000.00000       11000.00|                             | 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1590 800060000                3.000  EACH |     200.00000         600.00|                             | 
  MAILBOX                                 |                             |                             | 
1600 800080000               23.400  KM   |     200.00000        4680.00|                             | 
  RUMBLE STRIPS                           |                             |                             | 
1610 841450000                2.000  EACH |    2600.00000        5200.00|                             | 
  IRRIGATION CANAL GATE 450 MM            |                             |                             | 
1620 850010160                2.000  EACH |    4000.00000        8000.00|                             | 
  ABANDON WELL                            |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    17,479,698.88|           $             0.00|           $ 
==================================================================================================================================== 



 
 


